STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 09/ 12/ 00 I N SAN MATEO COUNTY AND THE CI TY 09/ 13/ 00
CONTRACT NUMBER 04- 256704 AND COUNTY OF SAN FRANCI SCO AT CONTRACT CODE ' |
LOCATI ON 04- SF- 1- R0. 0/ RO. 4 VARI OUS LOCATI ONS 47 CONTRACT | TEMS
04- SM 1- R48. 5/ R48. 6
I NSTALL CONCRETE MEDI AN BARRI ER FEDERAL Al D ACST- POO1- (450) E
PHG- PO01- (450) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPOSALS | SSUED 10  FUND TOTAL  HB1 1, 289, 000 TOTAL NUMBER OF WORKI NG DAYS 190
NUMVBER OF Bl DDERS 2 ENG NEERS EST 1, 147, 000. 00 AMOUNT UNDER 102, 156. 00 PERCENT UNDER EST 8. 91
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,044,844.00 1 GHI LOTTI BROS I NC 415 454-7011
00132128
525 JACOBY STREET FAX 415 454- 8376
SAN RAFAEL CA 94901
2 1,188,995.00 2 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011

P O BOX 50085
WATSONVI LLE CA  95077- 5085

00000089

FAX 831 768-4021



04- 256704
04- SF-1- RO
09/ 12/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ADVANCED ENVI RONMENTAL
CORTE MADERA CA

M KE BROWN ELECTRI C
COTATI CA

R E SERRANO

SAN FRANCI SCO CA

RI LEYS STRI PI NG

BENI Cl A CA

HAZARDOUS MATERI AL

ELECTRI CAL

BARRI ERS

STRI PI NG



04- 256704 Bl D245
04- SF-1-RO SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 12/ 00 09/ 13/ 00

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ADVANCED ENVI RONVENTAL SERVI CES
CORTE MADERA CA
GOLDEN STATE TRAFFI C
RANCHO CORDOVA CA

M KE BROMWN ELECTRI C
COTATI CA

R E SERRANO

SAN FRANCI SCO CA

RI LEYS STRI PI NG

BENI CI A CA

SPIRIT ROAD A LS

SAN JOSE CA

HAZARDOUS DI SPOSAL

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

TYPE 60 BARRI ER

STRI PI NG

BOOT TRUCK



04- 256704 Bl D245

04- SF-1-RO CONTRACT PROPOSAL OF LOW BI DDER PACGE 4
09/ 12/ 00 09/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074018 HEALTH AND SAFETY PLAN LS LUWP SUM 3, 500. 00* 3,500. 00
2 020049 TEMPORARY CONCCRETE WASHOUT LS LUW SUM 2,500. 00* 2,500. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 10, 000. 00* 10, 000. 00
4 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 153, 589. 00* 153, 589. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 7,350 1.65 12,127.50
6 (S) 120165 CHANNELI| ZER ( SURFACE MOUNTED) EA 30 40. 00 1, 200. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 17, 500. 00 35, 000. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 600 40. 00 64, 000. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MCDULE EA 22 300. 00 6, 600. 00
10 (S) 129150 TEMPORARY TRAFFI C SCREEN M 1, 600 5.73 9, 168. 00
11 150174 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,030 1.80 3,654.00
12 071245 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 850 6. 50 5, 525. 00
STRI PE
13 150722 REMOVE PAVEMENT MARKER EA 1,430 1.00 1, 430. 00
14 150744 REMOVE ROADSI DE SI GN (WOCD POST) EA 5 75. 00 375. 00
15 150769 REMOVE ASPHALT CONCRETE MB 90 50. 00 4,500. 00
16 150820 REMOVE | NLET EA 1 750. 00 750. 00
17 150857 REMOVE ASPHALT CONCRETE SURFACI NG MB 100 150. 00 15, 000. 00
18 152386 RELOCATE ROADSI DE SI G\N- ONE POST EA 3 175. 00 525. 00
19 152387 RELOCATE ROADSI DE SI GN- TWO POST EA 1 250. 00 250. 00
20 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT we 5, 140 2.50 12, 850. 00
21 153214 REMOVE CONCRETE CURB M 1, 460 8.00 11, 680. 00
22 157560 BRI DGE REMOVAL ( PORTI ON) LS LUWP SUM 6, 800. 00* 6, 800. 00
23 160101 CLEARI NG AND GRUBBI NG HA 0.5 10, 000. 00 5, 000. 00
24 018622 ROADWAY EXCAVATI ON ( HAZARDOUS NATERI AL) VB 700 150. 00 105, 000. 00
25 190139 ROADWAY EXCAVATI ON ( UNSUI TABLE MATERI AL) MB 680 35.00 23, 800. 00
26 (F) 018623 REMOVE EXI STI NG | RRI GATI ON FAC!I LI TI ES LS LUMP SUM 750. 00* 750. 00
27 (F) 018624 EXTEND | RRI GATI ON CROSSOVER M 20 50. 00 1, 000. 00
28 260301 CLASS 3 AGGREGATE BASE VB 680 70. 00 47, 600. 00
29 390102 ASPHALT CONCRETE (TYPE A) TONN 1,130 59. 00 66, 670. 00
30 391003 PAVI NG ASPHALT ( PAI NT Bl NDER) TONN 2 300. 00 600. 00
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 0.4 1, 000. 00 400. 00
32 515020 REFI NI SH BRI DGE DECK 2 178 55. 00 9, 790. 00
33 (S) 519101 JO NT SEAL (TYPE A) M 10 472.00 4,720.00
34 018625 ROADSI DE SI GN ( BARRI ER MOUNTED) KG 180 14. 00 2,520. 00
35 664005 250 MM CORRUGATED STEEL PI PE M 2 1, 000. 00 2,000. 00
36 731501 M NOR CONCRETE ( CURB) VB 4 1, 000. 00 4, 000. 00
37 (S) 839603 CRASH CUSHI ON ( ADI EM EA 1 15, 000. 00 15, 000. 00



04- 256704 Bl D245

04- SF- 1- RO CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 12/ 00 09/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
38 839701 CONCRETE BARRI ER ( TYPE 60) M 670 130. 00 87, 100. 00
39 018627 MODI FI ED CONCRETE BARRI ER ( TYPE 60R) M 60 676. 00 40, 560. 00
40 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 39 250. 00 9, 750. 00
41 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 830 .85 5, 805. 50
42 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,210 2.50 3,025. 00
43 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 70 3.00 210. 00
TYPE ©)
44 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 460 3.00 1, 380. 00
TYPE G
45 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 150 3.00 450. 00
TYPE H)
46 (S) 018628 MODI FY LI GHTI NG (Cl TY STREET) LS LUVMP SUM 148, 690. 00* 148, 690. 00
47 999990 MOBI LI ZATI ON LS LUVP SUM 98, 000. 00* 98, 000. 00

TOTAL 1, 044, 844. 00



04- 256704 Bl D245

04- SF- 1- RO SUMMARY OF REMAI NI NG BIDDERS PAGE 6
09/ 12/ 00 09/ 13/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
1] 15, 000. 00* 15000. 00
2| 4, 000. 00* 4000. 00
3| 23, 700. 00* 23700. 00
4 | 40, 000. 00* 40000. 00
5 | 6. 00 44100. 00
6 | 60. 00 1800. 00
7| 23, 000. 00 46000. 00
8 | 76. 00 121600. 00
9 | 625. 00 13750. 00
10 | 48. 00 76800. 00
11 | 2.00 4060. 00
12 | 8. 00 6800. 00
13 | 1.00 1430. 00
14 | 185. 00 925. 00
15 | 210. 00 18900. 00
16 | 1, 750. 00 1750. 00
17 | 105. 00 10500. 00
18 | 230. 00 690. 00
19 | 400. 00 400. 00
20 | 2.50 12850. 00
21 | 2.00 2920. 00
22 | 6, 800. 00* 6800. 00
23 | 10, 000. 00 5000. 00
24 | 220. 00 154000. 00
25 | 45.00 30600. 00
26 | 800. 00* 800. 00
27 | 25.00 500. 00
28 | 70. 00 47600. 00
29 | 80. 00 90400. 00
30 | 500. 00 1000. 00
31 | 1, 000. 00 400. 00
32 | 100. 00 17800. 00
33 | 300. 00 3000. 00
34 | 12.00 2160. 00
35 | 900. 00 1800. 00
36 | 1, 100. 00 4400. 00
37 | 12, 000. 00 12000. 00
38 | 128. 00 85760. 00
39 | 550. 00 33000. 00



04- 256704 Bl D245

04- SF- 1- RO SUMMARY OF REMAI NI NG BIDDERS PAGE 7
09/ 12/ 00 09/ 13/ 00
| _______________________________
| TEM SECOND
| Bl D AMOUNT
| _______________________________
40 | 180. 00 7020. 00
41 | 1.00 6830. 00
42 | 3.00 3630. 00
43 | 4.00 280. 00
44 | 4.00 1840. 00
45 | 4.00 600. 00
46 | 105, 000. 00* 105000. 00
47 | 118, 800. 00* 118800. 00

TOT 1,188, 995. 00



